MMSAO erata 1/22/03 12 Noon

Section 1.3, third sentence

Replace "Approximately $0.75M is reserved for each fixed-price contract for the Phase A
and Phase A Bridge study resulting from selection(s) through the AO."

with "Approximately $0.75M is reserved for each cost reimbursement contract for the Phase
A study resulting from selection(s) through the AO."

Section 1.5

Replace entire section with

"All proposals submitted in response to this AO will be subjected to a preliminary screening
to determine compliance with the constraints, requirements, and guidelines of this AQ,
including the demonstrated commitment of the proposer to meeting NASA's stated goals for
education and public outreach, technology infusion/transfer, and participation of small
disadvantaged businesses, women owned small businesses, Historically Black Colleges and
Universities, and other Minority Educational Ingtitutions. Proposals not in compliance may
be returned to the proposer without further review. Proposal(s) in compliance with thisAO
after this preliminary screening, will be evaluated on its(their) scientific and technical merit
as determined by science peer review as well asits(their) feasibility of implementation as
determined by the Technical, Management, and Cost (TMC) panel. Pending the submission
of proposals of adequate merit, one (or more) proposal(s) submitted in response to this AO
will be selected for afunded Phase A study(ies) as based principaly on this evaluation. See
Section 7.1 below in this AO for further details.”

Section 5.1.1, First paragraph, Fourth sentence

Replace:

"In addition to the suite of instruments for each S/C, it isrequired that one fully qualified
flight spare of each instrument be provided.

with:

"In designing this strawman payload it was assumed that one fully qualified flight spare of
each instrument would be required.”



Section 5.1.1, First paragraph, Last sentence

Replace:

"The maximum possible values of spacecraft resources for the MM S payload are based on
NASA's accommodation studies and given in Table 5.1 as guidelines.”

with

"Values of spacecraft resources (not including contingency) for the MM S payload based on

NASA's accommodation studies are given in Table 5.1 as guidelines.”

Section 5.3, paragraph 4

Deletein its entirety

S/C, launch vehicles and launch services, and space operations may also be contributed by
international partners and should be included in al calculations and discussions of the total
cost of the investigation, which is defined as the sum of the cost to NASA and the cost of the
contributions (see section 7.3 and Appendix B, Section G).

Section 5.4.1

Replace: ".... after theinitial check out and calibration period (approximately two months
after launch), the MM S database and requisite basic analysis software will be made
available..”

with: ".... after theinitial check out and calibration period (approximately thr ee months after
launch), the MM S database and requisite basic analysis software will be made available..”

Section 7.3.1  Award Administration and Funding

Replacein its entirety with

"Each contract resulting from this selection for Phase A studies will contain a priced option
for a Bridge Phase, as well as an advance agreement to add Phases B/C/D/ and E for follow-
on mission phases (B/C/D/E). The advance agreement to add Phases B/C/D/ and E
recogni zes the authority established in the AO to contract for Phases B/C/D/ and E. If the
investigation is approved to continue, terms and conditions for these phases will be

negotiated based on the concept study report submitted for Phase A. A supplemental



agreement shall be executed and shall represent an equitable adjustment to the estimated cost,
deliverable items, and delivery schedules, and other affected terms of the contract for
inclusion of Phases B through E. Proposals are to include a priced bridge phase option to be
exercised upon investigations selected to proceed into phase B/C/D/E. The bridge phaseis
intended to cover athree month period of Phase B effort to provide program continuity while
the Phase B/C/D and E negotiations are completed and these phases are added to the

contract.”

Section 8.0 SCHEDULE
Replace "Selection of Investigations for Phase A Study (goal) July, 2003"

with " Selection of Investigations for Phase A Study (goal) June, 2003"

and

Replace "Proposal submittal due by 4:30 PM EDT March 19, 2003"
with  "Proposal submittal due by 4:30 PM EST March 19, 2003"

Appendix A Section VI

Replace " Submission of cost or pricing data, as defined in FAR 15.401, isrequired if the
combined: Phase A and Bridge Phase costs exceed $750,000."

with "Because the Phase A costs exceed $550,000, submission of cost or pricing data, as
defined in FAR 15.401, isrequired.”

Appendix B, Section F, First paragraph, Last sentence, Final phrase
Replace: "...Total Investigation Cost (Total NASA Cost plus foreign contributions).”
with: "...Total Investigation Cost (Total NASA Cost plus all contributions).”




Table B-1. Proposa Page Guideline

Replace

"Science Investigation Description 37(pages)” and

"Mission Operations Support, Science Operations, and Data AnalysisPlan Concept 6
(pages)”

with

"Science Investigation Description 39 (pages)" and

"Data Collection, Analysis, and Archiving 4 (pages)"

TableB.2

Add arow for "Phase E" after "Phase B/C/D" row

Add arow for “Bridge Phase” after the “ Total NASA Cost" row with afootnote saying “ Also
include within Phase B and within Total NASA Cost "

Delete second column labeled "FY 06"

APPENDIX B Section G. COST ESTIMATING METHODOL OGY AND COSTS
Second paragraph, Second, third, and fourth sentences

Replace

"Contracts for afixed price Phase A concept study and a Bridge Phase A effort with an
option to continue into Phases B/C/D/E will beissued. During the bridge phase, the contract
modification for Phase B through E will be negotiated. Proposers must estimate the Total
NASA Cost (see Table B-2 below in this Appendix) in the proposal and, if selected through

this AO, in much more detail in the Phase A implementation plans.”

with

"Contracts for a cost reimbursement Phase A concept study and an option for the Bridge
effort with an advance agreement to add Phases B/C/D/ and E will be issued. During the
bridge phase, the contract modification for Phase B through E will be negotiated. Proposers
mugt estimate the Total NASA Cost (see Table B-2 below in this Appendix) in the proposal
and, if selected through this AO, in much more detail in the Phase A implementation plans.”



Appendix C
Add Orbit Design Requirements for MM S," NASA document number
460-RQMT-0042, C. Petruzzo, March 26, 2001

and

"Magnetospheric Multiscale Mission Radiation Requirements®



